
Mt. Vernon Community School Corporation                         
Plumbing, Mechanical, and Electrical Work for                    
New Mt. Vernon Elementary School

Possible 
Points

TRC Member #1 #2 #3 #4 #5 #1 #2 #3 #4 #5
1.1   Minimum Requirements

A: License and Registrations to complete project P P P P P P P P P P
B: Capacity to obtain Performance and Payment Bonds P P P P P P P P P P
C: Certificate of Insurance P P P P P P P P P P

1.2    Design‐Builder's Team Qualifications 
A:  Key Staff 7 10 9 10 10 8 10 9 10 10 10
B:  Team Composition 9 8 9 9 10 7 10 10 10 10 10

1.3  Design‐Builder's Past Performance and Ability to Perform
A:  Similar Project Experience 10 10 10 10 10 10 10 10 10 8 10
B:  Design-Build Experience 10 8 10 10 10 10 10 10 10 10 10
C: Familiarity with Mt. Vernon School Corporation 5 0 10 5 3 10 10 8 10 10 10

1.4  Proposed Schedule and Work Plan
A:  Proposed Schedule and work plan 10 8 9 10 8 10 10 8 10 10 10
B:  Understanding the project. 8 8 8 8 9 6 10 8 8 9 10
C:  Proposed HVAC solution ranking …. 18 20 12 18 19 14 20 18 18 18 20

1.5  Safety
A:  Safety record and plan 10 10 9 10 8 10 10 9 10 9 10
Total Points   (100 possible points) 87 82 86 90 87 85 100 90 96 94 100

TRC Member #1 #2 #3 #4 #5 #1 #2 #3 #4 #5

Average Score out of 5TRC Members
Price Proposal

Final Calculated 'Value' 
(the lower the value the better the final score)

Mt. Vernon CSC               New Elementary School MEP 
Work                                                                          Scoring 
Summary    ‐    April 14, 2022

150,537.63

Design-Builder 2:Emcore

10

(10 points possible)

(40 points possible)

Design-Builder 2:Emcore

(PASS / FAIL)

(20 points possible)

Design-Builder 1:Brewer-Garrett

(PASS / FAIL)

(20 points possible)

10

(40 points possible)

Design-Builder 1:Brewer-Garrett

(10 points possible)

86.40
 $                              14,000,000 

162,037.04

93.00
 $                              14,000,000 

LANCER+BEEBE, LLC


