
Mt. Vernon HS
y Parking Lot Pole Lighting MTVHS-1 $93,527 $0 $22,655 4.13 y $12,621 y $0 $0 $2,806 $2,806 y $7,228
y Wall Paks, Canopy's, Flagpole Lighting MTVHS-2 $50,007 $0 $10,631 4.70 y $5,266 y $0 $0 $1,500 $1,500 y $3,865
y Classrooms Lighting MTVHS-3 $307,473 $0 $52,907 5.81 y $19,920 y $0 $0 $9,224 $9,224 y $23,763
y Halls, Storage, RestRm, etc. Lighting MTVHS-4 $264,617 $0 $40,202 6.58 y $11,812 y $0 $0 $7,939 $7,939 y $20,451
y Main Office Area Lighting MTVHS-5 $32,283 $0 $5,133 6.29 y $1,670 y $0 $0 $968 $968 y $2,495
y Café / Kitchen / Dining Lighting MTVHS-6 $56,251 $0 $8,624 6.52 y $2,589 y $0 $0 $1,688 $1,688 y $4,347
y Media Center Lighting MTVHS-7 $82,202 $0 $11,433 7.19 y $2,614 y $0 $0 $2,466 $2,466 y $6,353
y Auditorium Lighitng MTVHS-1A $41,549 $0 $8,292 5.01 y $3,835 y $0 $0 $1,246 $1,246 y $3,211
y Water Heater Plant Replacement MTVHS-2A $85,882 $0 $9,915 8.66 y $702 y $0 $0 $2,576 $2,576 y $6,637
y Water Softener System MTVHS-3A $34,272 $0 $0 y $0 y $0 $0 $0 $0 y $0
y Baseball Field Lighting MTVHS-4A $486,500 $0 $67,832 7.17 y $33 y $0 $0 $30,200 $30,200 y $37,599

Totals $1,534,562 $0 $237,624 6.46 $61,062 $0 $0 $60,613 $60,613 $115,949

*Utility Company Rebates TBD $47,521.29
$1,487,041
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Fortville, IN 46040
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Mt. Vernon CSC 2019 GSC w/ Addendum #3

Project Cost & Savings Summary 

Confidential Proprietary



Total Project Cost $1,534,562
Downpayment $0

Financed Investment Cost: $1,534,562
Rate of Financing: 0.00%

Term of Financing: 7  Years
Payments per Year: 2

Total Interest & Payments $1,534,562
Semi-Annual Payment 109611.5927

Total Savings Over Term: $1,765,753
Projected Savings Over 7 yr period: $1,765,753

Annual Utility Rate Increase: 4.50%
Annual Operational Savings Increase: 3.00%

Annual Service Cost Increase: 3.00%
Total Term Net Cash Flow: $231,191

Simple Payback: 6.46  Years
1st Year Annual Cash Flow: $18,401

Term Period X 1 2 3 4 5 6 7

Calendar Year Construction 2024 2025 2026 2027 2028 2029 2030

Annual Utility Savings $0 $61,062 $63,810 $66,681 $69,682 $72,818 $76,094 $79,519

Annual Operational Savings $0 $60,613 $62,431 $64,304 $66,233 $68,220 $70,267 $72,375

Annualized Cost Avoid. Savings $0 $115,949 $115,949 $115,949 $115,949 $115,949 $115,949 $115,949

Total Annual Program Savings $0 $237,624 $242,190 $246,935 $251,864 $256,987 $262,310 $267,843

Annual Financed Payment $0 $219,223 $219,223 $219,223 $219,223 $219,223 $219,223 $219,223

Semi-Annual Payment (Ref. Only) $109,612 $109,612 $109,612 $109,612 $109,612 $109,612 $109,612

Additional Training $0 $0 $0 $0 $0 $0 $0 $0

*Support Services $0 $0 $0 $0 $0 $0 $0

Total Proposed Annual Costs $0 $219,223 $219,223 $219,223 $219,223 $219,223 $219,223 $219,223

Annual Cash Flow $0 $18,401 $22,967 $27,711 $32,641 $37,764 $43,087 $48,620

Cumulative Cash Flow $0 $18,401 $41,368 $69,079 $101,720 $139,484 $182,571 $231,191

Cumulative Project Costs $0 $219,223 $438,446 $657,670 $876,893 $1,096,116 $1,315,339 $1,534,562

Cumulative Project Savings $0 $237,624 $479,814 $726,749 $978,613 $1,235,600 $1,497,911 $1,765,753

Note: All energy savings projections are shown at 100% fully optimized.  Guaranteed Saving will be reduced by 15% upon contract.  Support Services 
fees are for the required annual state reporting.  The value of these fees are based upon stipulating the energy savings, state reporting and project 
measurement and verification method selection.
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