BLANCER+BEEBE, LLC

ARCHITECTURE | PLANNING | INTERIORS

Mt. Vernon Community School Corporation

Ell:v:/nl\'jlltr.]%elln:::aET:;ral:nat:gyEsliﬁglc;aI Work for Design-Builder 1:Brewer-Garrett Design-Builder 2:Emcore P;z;::)sle
TRC Member # #2 #3 #4 #5 #1 #2 #3 #4 #5
1.1 Minimum Requirements
A: License and Registrations to complete project P P P P P P P P P P
B: Capacity to obtain Performance and Payment Bonds P P P P P P P P P P
C: Certificate of Insurance P P P P P P P P P P
1.2 Design-Builder's Team Qualifications
A: Key Staff
B: Team Composition
1.3 Design-Builder's Past Performance and Ability to Perform
A: Similar Project Experience
B: Design-Build Experience
C: Familiarity with Mt. Vernon School Corporation
1.4 Proposed Schedule and Work Plan
A: Proposed Schedule and work plan
B: Understanding the project.
C: Proposed HVAC solution ranking ....
1.5 Safety
A: Safety record and plan
Total Points (100 possible points) 87 82 86 90 87 85 100 90 96 94| 100
TRC Member #1 #2 #3 #4 #5 #1 #2 #3 #4 # |
Average Score out of 5STRC Members 86.40 93.00
Price Proposal 14,000,000 | $ 14,000,000
Final Calculated 'Value'
(the lower the value the better the final score) 162,037.04 150,537.63

Mt. Vernon CSC New Elementary School MEP

Work Scoring
Summary - April 14,2022

Design-Builder 1:Brewer-Garrett

Design-Builder 2:Emcore
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