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<=ENMCOR

<= Construction Services
Midwest

Project Cost & Savings Summary

Mt. Vernon Community School Corporation
Mt. Vernon CSC 2019 GSC w/ Addendum #3
Fortville, IN 46040

3/3/2023

Annual Operational Savings

Project Scope *Rebate or Annual Project Simple Payback Annual Utility Annualized Avoided Cost of
Project Description No. Total Project Cost Grant Savings Period Savings Material Contract Total Savings Capital
Mt. Vernon HS
y|Parking Lot Pole Lighting MTVHS-1 $93,527 $0 $22,655 413 y $12 621 y $0 $0 $2,806 $2,806 y $7.,228
y|Wall Paks, Canopy's, Flagpole Lighting MTVHS-2 $50,007 $0 $10,631 470 y $5,266 y $0 $0 $1,500 $1,500 y $3,865
y|Classrooms Lighting MTVHS-3 $307,473 $0 $52,907 5.81 y $19,920 y $0 $0 $9,224 $9,224 y $23,763
y|Halls, Storage, RestRm, etc. Lighting MTVHS-4 $264,617 $0 $40,202 6.58 y $11,812 y $0 $0 $7.939 $7.939 y $20,451
y|Main Office Area Lighting MTVHS-5 $32,283 $0 $5,133 6.29 y $1,670 y $0 $0 $968 $968 y $2,495
y|Café / Kitchen / Dining Lighting MTVHS-6 $56,251 $0 $8,624 6.52 y $2,589 y $0 $0 $1,688 $1,688 y $4,347
y|Media Center Lighting MTVHS-7 $82,202 $0 $11,433 7.19 y $2,614 y $0 $0 $2,466 $2,466 y $6,353
y|Auditorium Lighitng MTVHS-1A $41,549 $0 $8,292 5.01 y $3,835 y $0 $0 $1,246 $1,246 y $3,211
y|Water Heater Plant Replacement MTVHS-2A $85,882 $0 $9,915 8.66 y $702 y $0 $0 $2,576 $2,576 y $6,637
y|Water Softener System MTVHS-3A $34,272 $0 $0 y $0 y $0 $0 $0 $0 y $0
y|Baseball Field Lighting MTVHS-4A $486,500 $0 $67.832 717 y $33 y $0 $0 $30,200 $30,200 y $37,599
Totals $1,534,562 50 $237,624 6.46 $61,062 $0 $0 $60,613 $60,613 $115,949
$1,487,041
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~ EII"=C°R $2,000,000 - 1 Cumulative Project Costs

’ ,c\;/,?gvsggf tion Services Total Project Cost $1,534,562 $1,800,000 - m Cumulative Project Savings
Downpayment $0
Cash Flow Summary (7-Year) with Financed Investment Cost: $1,534,562 $1,600,000 -
Rate of Financing: 0.00% $1.400.000 -
Cash Payment Term of Financing: 7 Years o
Payments per Year: 2 $1,200,000 -
Total Interest & Payments $1,534,562
Semi-Annual Payment 109611.5927 $1,000,000 -
Total Savings Over Term: $1,765,753 $800.000 |
Projected Savings Over 7 yr period: $1,765,753 '
Annual Utility Rate Increase: 4.50% $600,000 -
Annual Operational Savings Increase: 3.00%
Annual Service Cost Increase: 3.00% $400,000 -
Total Term Net Cash Flow: $231,191
Simple Payback: 6.46 Years $200,000
1st Year Annual Cash Flow: $18,401 $0

Term Period
Calendar Year o5 0500

Annual Utility Savings $0 $61,062 $63,810 $66,681 $69,682 $72,818 $76,094 $79,519

Annual Operational Savings $0 $60,613 $62,431 $64,304 $66,233 $68,220 $70,267 $72,375
Annualized Cost Avoid. Savings $0 $115,949 $115,949 $115,949 $115,949 $115,949 $115,949 $115,949
Total Annual Program Savings $0 $237,624 $242,190 $246,935 $251,864 $256,987 $262,310 $267,843
Annual Financed Payment $0 $219,223 $219,223 $219,223 $219,223 $219,223 $219,223 $219,223
Semi-Annual Payment|(Ref. Only) $109,612 $109,612 $109,612 $109,612 $109,612 $109,612 $109,612
Additional Training $0 $0 $0 $0 $0 $0 $0 $0

*Support Services $0 $0 $0 $0 $0 $0 $0

Total Proposed Annual Costs $219,223 $219,223 $219,223 $219,223 $219,223 $219,223 $219,223
Annual Cash Flow $0 $18,401 $22,967 $27,711 $32,641 $37,764 $43,087 $48,620
Cumulative Cash Flow $0 $18,401 $41,368 $69,079 $101,720 $139,484 $182,571 $231,191
Cumulative Project Costs $0 $219,223 $438,446 $657,670 $876,893 $1,096,116 $1,315,339 $1,534,562
Cumulative Project Savings $0 $237,624 $479,814 $726,749 $978,613 $1,235,600 $1,497,911 $1,765,753

Note: All energy savings projections are shown at 100% fully optimized. Guaranteed Saving will be reduced by 15% upon contract. Support Services
fees are for the required annual state reporting. The value of these fees are based upon stipulating the energy savings, state reporting and project
measurement and verification method selection.



